

Invitation to bid for IT equipment supply for FERD (Naypyidaw) for the project activities of the Italian Agency for Development Cooperation – AID 11087.

ANNEX F
TECHNICAL OFFER

The technical offer consists in:

- a) A **control table** that proves the availability of the items requested (see “Annex A – Terms of reference” as well as the list below).
- b) A **project timeline chart** that shows the contract execution timeline proposed by the bidder based on the main milestones of i) delivery of products, ii) installation, iii) run diagnostics;

Control table

- The bidder will declare that it is able to provide the correspondent requested item with a signature on the relative “Availability” cell.
- If the correspondent requested item is not available, the bidder shall specify in the following column (“If the item is not available, detail the alternative model proposed (better characteristics, same brand)”) the new item proposed, which has to be of the same brand and of a superseding model (in terms of characteristics). For these new items, the detail and the specification of the technical characteristics have to be attached to the form.

IT Equipment	Brand	Quantity	Availability	If the item is not available, detail the alternative model proposed (better characteristics, same brand). Technical specifications to be attached	Notes	Type of Warranty

Ufficio di Yangon

Project AID 11087 – CIG **75125586FA**

IT Equipment	Brand	Quantity	Availability	If the item is not available, detail the alternative model proposed (better characteristics, same brand). Technical specifications to be attached	Notes	Type of Warranty
Dell XPS Tower 8930 Desktop CPU- Core i7 Memory - 8GB HDD - 1TB DVD-RW, HDMI and Wifi	Dell	20				
Dell 24" Monitor P2417H with HDMI Port	Dell	20				
UPS 1250 VA	Power Tree	20				
XPS 7650 Laptop 512GB SSD Core I7	Dell	20				
2016 Microsoft Windows and Office Std. Government License	Microsoft	40				
Antivirus Software	Kaspersky	40				
Image Class LBP 7100N Laser Color Printer	Canon	10				
LBP 2900 Laser Printer	Canon	20				
Image Runner Advance C5535i Colour Copier	Canon	2				
Image Runner Advance 2545W B/W Copier	Canon	2				
LB303 Projector including Tripod	Panasonic	4				

Ufficio di Yangon

Project AID 11087 – CIG **75125586FA**

IT Equipment	Brand	Quantity	Availability	If the item is not available, detail the alternative model proposed (better characteristics, same brand). Technical specifications to be attached	Notes	Type of Warranty
Video Conferencing Facilities 500 Series including 55' TV and APC UPS	Polycom	1				

Internet Services	Quantity	Availability	If the item is not available, detail the alternative model proposed (better characteristics, same brand). Technical specifications to be attached	Notes	Type of Warranty
Internet Distribution					
APs Ubiquiti AC Pro	20				
Router Fortigate 100 E	1				
Router Yearly License Fee	1				
UTP AMP	2500				
UPS APC (2000VA)	1				
PDU SJ 6 Way 13 Amp	1				
Support Infrastructure*					
Server Dell R740	1				
NAS Synology (Model - DS918+) + (4TB x 4)	1				
Switch Cisco SG 200-26	3				
Rack & Accessories SJ Smart Rack 27U	1				

Transportation, Installation and running diagnostics tests (if any)	Availability	Notes
Transportation to Naypyidaw		
Installation in Naypyidaw		
Running diagnostics test in Naypydaw, 3 months after installation		

Timeline chart

- The Bidder is required to propose an execution timeline in which are listed the main actions and periods over which the contract will be implemented.
- The timeline chart proposed by the Bidder has to consider the main actions and related milestones of i) Delivery of IT equipment, ii) installation of IT equipment, iii) run diagnostics of installed IT equipment;
- The selected Bidder will be responsible for executing the contract in accordance to the proposed timeline. The execution of the contract will be verified against the timelines and the milestones listed in the timeline chart.
- The Bidder can use the following timeline chart as an example, however the Bidder can propose his own format provided that the main Phases, actions and deliverables are clearly explained.

Ufficio di Yangon

Project AID 11087 – CIG **75125586FA**

		Month 1				Month 2				Month 3				Month 4				Month 5				Month 6			
		W1	W2	W3	W4	W1	W2	W3	W4	W1	W2	W3	W4	W1	W2	W3	W4	W1	W2	W3	W4	W1	W2	W3	W4
Phase 1	Signature of the contract																								
Deliverable 1	Contract is signed																								
Phase 2	Delivery of IT equipment																								
	Action x																								
	Action y																								
Deliverable 2	IT equipment delivered																								
Phase 3	Provisional handing over: installation of IT equipment and first testing																								
	Action x																								
	Action y																								
Deliverable 3	IT equipment installed																								
Phase 4	Final handing over: final testing of IT equipment running diagnostic tests																								
	Action x																								
	Action y																								
Deliverable 4	Diagnostic of installed IT equipment performed																								

Name	
Firm and Position	
Signature	
Date	