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PROJECT: “SUPPORT TO THE ODA COORDINATION IN MYANMAR:
CAPACITY DEVELOPMENT OF DONOR COORDINATION
(CAD-MM) — AID 11087~
CIG (BID CONTRACT IDENTIFICATION) No.: 75125586FA

SUPPLY CONTRACT
(Hereinafter referred to as “the Contract™)

between

The Italian Agency for Development Cooperation - Yangon Office
(Hereinafter referred to as “Contracting Authority”)
Represented by the Director Maurizio Di Calisto,
41-7B, Inya Myaing, Shwe Taung Gone, Bahan Township, Yangon

and

KMD Co. Ltd
(Hereinafter referred to as “the Provider™)
Represented by Tin Zar Linn,
No. 174-182, Pansodan Road (Middle Block), Kyauktada Township, Yangon

(Hereinafter referred to as individually, the “Party” and collectively, the “Parties™)

WHEREAS

That with Decree n. 20 dated March 10, 2017, the Director of the Italian Agency for
Development Cooperation authorized the allocation of funds for the Project “Support to the

ODA coordination in Myanmar: Capacity Development of Donor Coordination (CAD-MM) -
AID 11087";

That as per the last version of the General Operational Plan approved by the Italian Agency for
Development Cooperation, the Project foresees, among other, the provision of the “Technical
Support activities to the Foreign Economic Relations Department” such as: technical
equipment and logistic support for the organisation of conferences related to the development
sector;

That the Technical Support activities will be executed through the awarding of Technical
Support contracts to interested Economic Operators after a Tender Process;
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That with the Decree n. AICSY-OUT-523 2018-07-11 the Director of AICS Yangon authorized
the commencement of the bidding process for the present supply;

That the Contracting Authority on June 4%, 2018 published on the websites
www.ambiyangon.esteri.it and www.aicsyangon.org the Invitation to Bid for IT equipment
supply and installation to FERD for the project activities of the Italian Agency for Development
Cooperation” — CIG 75125586FA;

That the Company KMD Co. Ltd obtained the best score following the evaluation procedures
of the technical and financial offers for the execution of the Supply indicated under the previous
point;

That the offer submitted on July 11", 2018 by the organization Company KMD Co. Ltd was
considered adequate and in line with the needs of the Project CAD- MM, AID 11087;

That the Contracting Authority hence intends to engage the services of the above-mentioned
Organization on the terms and conditions hereinafter set forth;

That the Company KMD Co. Ltd is ready and willing to accept this Supply Contract with the
Contracting Authority on the below terms and conditions

THE PARTIES AGREE AS FOLLOWS
ART. 1-SCOPE OF THE CONTRACT

In the framework of the project “Support to the ODA coordination in Myanmar: Capacity
Development of Donor Coordination (CAD-MM) - AID 11087”, the Contracting Authority
awards to the Provider, who hereby accepts, the execution and the completion of the Supply
Contract within the “Technical Support activities to the Foreign Economic relations
Department” for the project activities of the Italian Agency for Development Cooperation —
AID 11087.
The scope of this Contract is thus to provide the supply and installation of IT equipment
(hereinafter referred to as the “Supply”) aimed at strengthening the performance of the Foreign
Economic Relations Department (FERD) staff of the Ministry of Planning and Finance (MoPF)
for the ODA database and its coordination role, through the provision of IT equipment.
The following Annexes are an integral part of the present Contract:

- Annex I - Terms of Reference (TOR);

- Annex II - Technical and Economic offer;

- Annex III - Timeline chart proposed by the Provider;

- Annex [V — AICS logo;

The Terms of Reference (Annex I) cannot be amended without prior written approval of the
Contracting Authority.

In connection with the performance of its Supply under this Contract, the Provider shall neither
seek nor accept instructions from any authority external to the Contracting Authority.
N,



<\/// AGENIZIA ITALIANA
/ PER LA COOPERAZIONE
\ RS

ART. 2 — ACTIVITIES CARRIED OUT BY THE PROVIDER

The activities carried out by the Provider are described in Annex I and Annex II, where related
quantities and costs are also specified.

The days and hours of work of the Provider’s personnel shall respect the Myanmar laws,
regulations and customs and the requirements of the Supply.

While executing the Contract, the Provider will interact with the Contracting Authority
providing regular updates, when needed, to the Director of the Italian Agency for Development
Cooperation - Yangon Office and to the experts delegated by the Director for supervising the
execution of the Contract.

Based on the tasks listed in the above-mentioned Annex I, the Provider is expected to provide
through its personnel the following deliverables:

1. Provision of specific IT equipment, as detailed in Annex I, including:
a) Purchase the IT equipment with the technical and brand specifications indicated
by FERD (or higher specifications);
b) Duly check that all products are originals and that they come with the related
warranty;
c) Install and set up the purchased equipment within 2 months from the date of

contract signature within the FERD of MoPF in Naypyidaw;
d) Check, in presence of an officer from AICS Yangon, that all purchased

equipment is functioning;
e) Run diagnostic tests on IT equipment after 3 months from installation.
2. Provision of support infrastructure for internet distribution within FERD building;
3. Installation and configuration of the purchased equipment;
4. Running of diagnostic tests on purchased equipment 3 months after delivery and
installation.

ART. 3 - CONTRACT AMOUNT

The Provider undertakes to execute and to complete the actions indicated in the Annex I,
according to the timing and modalities agreed upon and in full compliance with the provisions
of the present Contract at the price of Euro 145,558.36 (one hundred and forty-five thousand
five hundred and fifty-eight Euro and thirty-six cent), as indicated in the Annex II — Economic
Offer.

The Contract amount is fixed and includes all the activities, consultancies, personnel, vehicles,
flights, equipment and supplies, travelling and/or any other charge, even if not specifically
mentioned in this Contract, which is necessary to complete all the actions foreseen for the
Contract, both in terms of quality and quantity.

The Provider, by submitting his/her Offer, declares that all the general, particular and local
circumstances and that any factor that could affect or influence both the material cost for the
Supply provision, for the required results and deliverables as well as the cost for the human
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resources, consultancies, expertise and transport charges, or any duties connected to the Service
execution have been duly considered.

Furthermore, he/she declares to have considered, in defining his/her offer, the possible
increases due to the rise of prices during the execution of the Supply, and to renounce any claim
in this regard.

The Provider is solely responsible for the payment of service, tax, insurance and all other taxes
and government dues as may be applicable. In no case the Contracting Authority will be
responsible to pay taxes for this Contract.

ART. 4 - PERFORMANCE SECURITY

The signature of this Contract is dependent on the delivery by the Provider to the Contracting
Authority of a Performance Security, according to the Art. 103 of the Italian Legislative Decree
n. 50/2016 and following amendments, or of a certified Bank check in Euro headed to the
Italian Agency for Development Cooperation AICS — Yangon Office, for an amount equal at
least to 10% (ten per cent) of the Contract value indicated in Art. 3 (14,555.83 Euro, fourteen
thousand five hundred and fifty-five Euro and eighty-three cents).

ART. 5 - TERMS OF PAYMENT

Payments will be made by the Contracting Authority through bank transfer to the account
number specified by the Provider and will be executed by tranches as detailed in Annex I-
Terms of Reference.
The payments will be therefore carried out with instalments according to the following
rationale:

1) 10 % upon signature of the contract;

2) 45 % upon delivery of all IT items;

3) 35 % upon installation and first testing the equipment (provisional handing over);

4) 10% upon final testing of the equipment (running diagnostic tests) after 3 months after

the issue of the provisional handing over (final handing over certificate).
These amounts will be reduced in the case that the Contracting Authority decides,
incontestably, to suspend the Supply.
In that case, the Contracting Authority shall promptly notify the Provider (with at least 15 days
‘notice), the latter being entitled to receive only the amount related to the expenses incurred up
to the time of suspension.
All the payments concerning the execution of the present Contract will be made upon
presentation of an invoice for each instalment.
Each invoice shall be duly dated, stamped and signed by the Provider.
The above-mentioned instalments will be disbursed, upon reception and approval of the
deliverables by the Contracting Authority as per Annex I.
All the invoices shall be expressed in EURO currency only.
The Provider shall commit itself to open a EURO account, in case he/she does not have such
an account at the moment of the Bid.
.
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All the above-mentioned documents shall be addressed to the Italian Agency for Development
Cooperation (AICS) - Yangon Office — Project AID 11087- CIG 75125586FA.

ART. 6 - CONTRACT ENTRY INTO FORCE

The present contract will entry into force following its signature by both Parties. Following the
countersignature of the contract a Notice to Commence will be sent by the Contracting
Authority to the Provider.

ART. 7 - DURATION OF THE CONTRACT AND PENALTIES

The duration of the Contract is 6 (six) months, starting from the official Notice to Commence
that will be sent by the Contracting Authority to the Provider following the countersignature
of the Contract.

The duration of the Contract may be extended following a written and duly justified request
presented by the Provider to the Contracting Authority.

The Contracting Authority will evaluate the request and will inform the Provider whether an
extension period could be granted or not.

Without prejudice to the application of other remedies laid down in the Contract, the
Contracting Authority will retain the right to apply the following penalties in the observance
of the fulfillment of the activities foreseen in the present Contract and whenever they will be
only and exclusively ascribed to the responsibility of the Provider.

If the Provider fails to carry out the activities indicated in the present Contract and its Annexes
within the lead time stipulated, the Contracting Authority shall, without prejudice to its other
remedies under the Contract, deduct from the Contract price, as liquidated damages, a sum
equivalent to 0.2% of Contract value for each day of delay until actual delivery, up to a
maximum deduction of 10% of the Contract value.

ART. 8 - LIABILITY

The Contracting Authority accepts no liability for damage to persons or property related to the
performance by the Provider of the activities specified in this Contract.

The Provider shall execute the Contract with due care, efficiency and diligence in accordance
with the best professional practice and shall comply with any administrative orders given by
the Contracting Authority

The Provider shall supply, without delay, any information and documents to the Contracting
Authority upon request, regarding the conditions in which the Contract is being executed.

The Provider shall respect and abide by all laws and regulations in force in the Beneficiary
Country and shall ensure that its personnel, their dependents, and its local employees also
respect and abide by all such laws and regulations.

The Provider shall indemnify the Contracting Authority against any claims and proceedings
arising from any infringement by the Provider, its employees and their dependents of such laws

Vet
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To perform these tasks, the Provider shall comply with all the legislation in force in the Country
in the field of medical, insurance and safety measures.

The employment relationship between the Provider and its staff employed by it to carry out the
activities and any offspring from this litigation does not involve in any way the Contracting
Authority.

The Provider shall at all time act impartially and as a faithful adviser in accordance with the
code of conduct of its profession as well as with appropriate discretion. It shall refrain from
making any public statements concerning the Project or the Supply without the prior approval
of the Contracting Authority. It shall not commit the Contracting Authority in any way
whatsoever without its prior consent and shall make this obligation clear to the third parties.
The Provider and its staff shall respect human rights and undertake not to offend the political,
cultural and religious practices prevailing in the Country.

The Provider shall refrain from any action that may adversely affect the FERD of the MoPF
and shall fulfill its commitments with the fullest regard to the interests of the Contracting
Authority.

The payments to the Provider under the Contract shall constitute the only income or benefit it
may derive in connection with the Contract. The Provider and its staff must not exercise any
activity or receive any advantage inconsistent with their obligations under the Contract.

The Provider commits itself to provide suitable qualified personnel and adequate means
necessary for the implementation and supervision of the activities agreed upon in this Contract.
The Provider’s personnel shall not be considered in any respect as being the employees or
agents of the Contracting Authority.

The Provider is fully responsible for acts and contractual terms of its personnel according to
the Myanmar law in force, including the relative fiscal dispositions. In no circumstances the
Contracting Authority will be responsible for the local personnel involved in the
implementation of activities.

ART. 9 - SUBCONTRACTING AND TRANSFERABILITY

The Provider is not allowed to subcontract the provision of the Supply and/or to transfer the
Contract to a third Party.

ART. 10 - INTELLECTUAL AND INDUSTRIAL PROPERTIES RIGHTS

All reports, data and supporting records or materials acquired, compiled or prepared by the
Provider in the performance of the Contract shall be confidential and shall be the absolute
property of the Contracting Authority.

The Provider shall, upon completion of the Contract, deliver all such documents and data to
the Contracting Authority.

The Provider may retain copies of such documents and data but shall not use them for purposes
unrelated to this Contract without the prior written consent of the Contracting Authority.

The Provider shall not publish articles relating to the Supply or refer to them when carrying
out any service for others, or divulge information obtained from the Contracting Authority,

without its prior written consent.
\ﬁ ;
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Any results or rights thereon, including copyright and other intellectual or industrial property
rights, obtained in performance of the Contract, shall be the absolute property of the
Contracting Authority, which may use, publish, assign or transfer them as it sees fit, without
geographical or other limitation, except where intellectual or industrial property rights already
exist.

ART. 11 - VISIBILITY

The Provider is committed to ensuring that all materials produced and distributed, will bear the
AICS logo, as per Annex IV, in a visible position and of an appropriate size.

The Provider is committed to working with the Contracting Authority, through regular
contacts, to ensure full visibility of AICS and the Government of Italy with the Central and
Local Institutions, as well ad with International Agencies and the Donors community.

ART. 12 — SUPERVISION

The Contracting Authority may carry out at any time and if deemed necessary, technical and/or
administrative verifications of the activities entrusted to the Provider.

Any employee of the Provider involved in the Project under this Contract, who is, in the
Contracting Authority’s reasonable opinion, incompetent or in any other way unacceptable,
will be promptly replaced, by acceptable employee at no cost for the Contracting Authority.
The Contract may be suspended in order to verify whether presumed substantial errors or
irregularities or fraud occurred during the award procedure or the performance of the Contract.
If these are not confirmed, performance of the Contract shall resume as soon as possible.
During the period of suspension, the Provider shall take such protective measures as may be
necessary.

ART. 13 - TERMINATION BY THE CONTRACTING AUTHORITY

The Contracting Authority may, at any time, terminate this Contract should the mandate or the
funding of the Project be curtailed or terminated, in case of interruption for reason of Force
Majeure (following Art. 16), upon the payment to the Provider of the executed activities
satisfactorily performed before the notification of such termination, plus the 10% of the value
of the non-executed activities shall be reimbursed by the Contracting Authority, as per Art. 109
of D.Lgs. 50/2016.
The Contracting Authority may, after giving seven days' notice to the Provider, terminate the
Contract in any of the following cases where:
a) The Provider is in serious breach of Contract for failure to perform its contractual
obligations;
b) If the Contracting Authority determines that the Provider or any of its employee or
dependent has engaged in corrupt, fraudulent, collusive, coercive or obstructive
practices, in competing for or in executing the Contract, then the Contracting Authority
may terminate the Contract, after giving fourteen (14) days’ notice to the Provider;

7
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¢) The Provider fails to comply within a reasonable time with the notice given by the
Contracting Authority’s representative requiring it to make good the neglect or failure
to perform its obligations under the Contract which seriously affects the proper and
timely performance of the Supply;

d) The Provider refuses or neglects to carry out any administrative orders given by the
Contracting Authority within the Contract obligations as described in Annex I and II;
e) The Provider assigns the Contract or sub-contracts without written authorization
from the Contracting Authority;

f) Any organizational modification occurs involving a change in the legal personality,
nature or control of the Provider, including any mergers, demergers or any other
corporate modification of sale of assets, unless the Contracting Authority has given the
prior consent in writing to such modification and thereafter such modification is
recorded in an Addendum to the Contract;

g) Any legal disability hindering performance of the Contract occurs;

. h) The Provider fails to perform its obligation in accordance with Article 2;
Termination shall be without prejudice to any other rights or powers under the Contract of the
Contracting Authority and the Provider. Upon termination of the Contract or when it has
received notice thereof, the Provider shall take immediate steps to bring the Supply to a close
in a prompt and orderly manner and to reduce expenditure to a minimum.

The AICSY shall, as soon as possible after termination, certify the value of the executed Supply
and the sums due to the Service as at the date of termination.

ART. 14 - TERMINATION BY THE PROVIDER

The Provider may, after giving 14 days of notice to the Contracting Authority, terminate the
Contract if the Contracting Authority:

a) Consistently fails to meet its obligations after repeated reminders; or

b) Suspends the progress of the Supply or any part thereof for more than 90 days for reasons
not specified in the Contract, or not attributable to the Provider breach or default.

ART. 15 - FORCE MAJEURE

Neither party shall be considered to be in default or in breach of its obligations under the
Contract if the performance of such obligations is prevented by any circumstances of force
majeure which arise after the date when the Contract becomes effective.

The term Force Majeure, as used herein, covers any unforeseeable events, not within the control
of either Party and which by the exercise of due diligence neither party is able to overcome
such as acts of God, strikes, lock-outs or other industrial disturbances, acts of the public enemy,
wars whether declared or not, blockades, insurrection, riots, epidemics, landslides,
earthquakes, storms, lightning, floods, washouts, civil disturbances, explosions.

J—



~r 7~ _ || AGENZIA ITALIANA
7

PER LA COOPERAZIONE
7 NALLO SVILUPPO

A decision of the Italian Government/ the Italian Agency for Development Cooperation to
suspend the Cooperation activities with the Beneficiary Country is considered to be a case of
force majeure when it implies suspension of funding the Contract.

If either Party considers that any circumstances of force majeure have occurred which may
affect the performance of its obligations, it shall promptly notify the other Party giving details
of the nature, the probable duration and the likely effect of the circumstances.

ART. 16 - CONFLICT OF INTEREST

The Provider shall take all necessary measures to prevent or end any situation that could
compromise the impartial and objective performance of the Contract.

Such conflict of interests could arise in particular as a result of economic interest, political or
national affinity, family or emotional ties, or any other relevant connection or shared interest.
Any conflict of interests which may arise during performance of the Contract shall be notified
to the Contracting Authority without delay.

In the event of such conflict, the Provider shall immediately take all necessary steps to resolve
it.

The Contracting Authority reserves the right to verify that such measures are adequate and may
require additional measures to be taken if necessary. The Provider shall ensure that its staff,
including its management, is not placed in a situation which could give rise to conflict of
interests. Without prejudice to its obligations under the Contract, the Provider shall replace,
immediately and without compensation from the Contracting Authority, any member of its
staff exposed to such a situation.

ART. 17 - DATA PROTECTION

The Provider undertakes to adopt technical and organizational security measures to address the
risks inherent in processing and in the nature of the personal data concerned in order to:

a) prevent any unauthorized person from having access to computer systems processing
personal data, and especially:

b) unauthorized reading, copying, alteration or removal of storage media;

¢) unauthorized data input, unauthorized disclosure, alteration or erasure of stored personal
datagist!

d) unauthorized persons from using data- processing systems by means of data transmission
facilities;

e) ensure that authorized users of a data- processing system can access only the personal data
to which their access right refers.

ART. 18 - SETTLEMENT OF DISPUTES

The Parties shall make every effort to settle amicably any dispute, even technical, that may
arise regarding the interpretation or execution of this Contract, during the progress of the

activities or after its termination. &/(/C
W
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Once a dispute has arisen, a Party shall notify the other Party of the dispute, stating its position
on the dispute and any solution which it envisages, and requesting an amicable settlement. The
other Party shall respond to this request for amicable settlement within 30 days, stating its
position on the dispute.

In the absence of an amicable settlement, a Party may notify the other Party requesting a
settlement through conciliation by a third person.

If the amicable settlement procedure and, if so requested, the conciliation procedure fails, each
party may refer the dispute to either the decision of the Italian jurisdiction or arbitration.

This doesn’t mean, however, that the Contracting Authority surrenders jurisdictional
immunities and entitlements enjoyed by Diplomatic and Consular missions.

ART. 19 — OFFICIAL COMMUNICATIONS

Any official communication from the Provider concerning this Contract shall be written in
English and shall be addressed to:

Italian Agency for Development Cooperation — Yangon Office,

41-7B, Inya Myaing, Shwe Taung Gone, Bahan Township, Yangon, Myanmar.

ART. 20 - FINAL PROVISIONS

The Parties of this Contract declare to have read this Contract, including its Annexes, and that
they agree with the same in all its parts and accept it fully.

The provisions of this Contract may be amended only by a formal Act signed by both Parties:
Addendum.

Any amendment or technical modification about activities to be carried out or the duration of
the Contract, preferably not implying additional costs or modifying the total amount of the
Contract, must be in writing and recorded in an Addendum to the Contract, only after the prior
consent of the Contracting Authority.

In witness whereof, the Parties hereto have signed the Contract.

09 2048

Yangon, i 2

ity

The Italian Agém:yfol- A
Cooperatioit - Yanzon Offjés)|

Wi
L1

t

. :‘ -:—.\‘r“‘ (s )y//_:., : .
The Representative The'Director S
Mrs. Tin Zar Linn Bfig. Maﬁ%QPEC alisto
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Project AID 11087 — CIG Code n. 75125586FA

Invitation to bid for IT equipment supply for FERD (Naypyidaw) for the project activities of

the Italian Agency for Development Cooperation — AID 11087
ANNEX A

TERMS OF REFERENCE

1. BACKGROUND

Since 2013 Myanmar has been going through a process of developing a coordination mechanism
with International Donors to have and effective management of Official Development
Assistance (ODA) in the country and in January 2013 the first Myanmar Development
Cooperation Forum (MDCF) between the Government of Myanmar and Bilateral and
Multilateral donors was held. During the forum the Government of Myanmar presented the
Framework for Economic and Social Reform (FESR) and the National Comprehensive
Development Plan (NCDP) and the first Memorandum on development cooperation between the
Myanmar Government and Development Partners (DPs), the Nay Pyi Taw Accord for Effective
Development Cooperation (NPT-Accord), was signed. The NPT-Accord is aligned with the
Busan principles regarding the Global Partnership and lists a number of mutual commitments
for the Government of Myanmar and DPs in the area of development cooperation. With funding
from EU, and support from managing contractor International Management Group (IMG), in
2015 Catalpa International developed and implemented the Mohinga AIMS in Myanmar,
working closely with Foreign Economic Relation Department (FERD) staff within the Ministry
of National Planning and Economic Development (MNPED)'.

The new Myanmar Government, guided by the National League for Democracy (NLD), has
established a new architecture for ODA management. First of all, a governmental oversight
body, the Development Assistance Coordination Unit (DACU) was created: FERD performs the
role of Secretariat. DACU assesses all initiatives to be funded though ODA and it follows the
procedures of the Development Assistance Policy (DAP), with the final goal of ensuring
efficient monitoring and evaluation and overall alignment of development assistance with
government policy and priorities, and the completeness and timeliness of data reported by
Myanmar’s development partners.

The new Government has also restructured the mechanism of coordination with Development

! The Ministry of National Planning and Economic Development was merged with the Ministry of Finance in April 2016 to become the Ministry of
Planning and Finance
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Partners, leading to the establishment of the Cooperation Partners Group (CPG), the main forum
for discussion and sharing of information regarding aid coordination and aid effectiveness.
Moreover, in order to better dialogue with donors and implementing partners working in the
priority development sectors for the government, a thematic coordination mechanism has been
set up: Sector Coordination Groups (SCG).

On February 26™ 2018, the first Development Effectiveness Roundtable (DER), a coordination
forum among the Government and all stakeholders involved in the development of the countries
(including Private sector), was held. During this event, Myanmar Government has launched both
the final version of the DAP and the first draft version of the Myanmar Sustainable
Development Plan (MSDP), asking DPs to support Myanmar in its development in a
coordinated manner.

Within this context the project “Support to the ODA coordination in Myanmar: Capacity
Development of Donor Coordination (CAD-MM)” financed by the Italian Agency for
Development Cooperation (AICS) and implemented by AICS Office in Yangon (AICS-Y) has
the general objective to contribute to the improvement of ODA effectiveness in Myanmar within
the Global Partnership framework, and the specific objective to improve the ODA management
capacities of Burmese institutions and the coordination among Partners in Development (PID)
and between PIDs and the Government of Myanmar. More specifically, one of the project
results aims at supporting the Foreign Economic Relations Department (FERD) of the Ministry
of Planning and Finance (MoPF) for the ODA database and its coordination role.

. INTRODUCTION

The AICS-Y seeks to establish a contract to ensure the provision of IT equipment, video
conference facility and internet services to FERD in Naypyidaw. The IT appliances required are
based on the needs identified by AICS-Y and requests outlined by FERD. Currently, out of the
180 employees of the FERD, roughly 40% have no direct access to a computer, and the
remaining percentage is bound to outdated hardware. The same applies to peripheries such as
printers and copiers. The majority of departments do not have access to these devices, thus the
keen effort to upgrade to a modern IT infrastructure. FERD is also in need of a digital video
conference facility as part of their overall e-government rollout. Currently, video conferencing is
shared with the Ministry of Planning and Finance.

Regarding internet services, currently all data is distributed via pen drives, which results in the
overlapping of files and a significant increase in the occurrence of malware. It is thus necessary
for FERD to be equipped with a propriety server infrastructure.

The contract is envisaged to start by June 2018 and to operate for 6 months. The maximum
total amount available under this contract is of EUR 158.600,00 for the whole period of
duration.

. OBJECTIVE

The purpose of the contract is to provide timely access to a range of IT equipment and with
support infrastructure for internet distribution within FERD building that AICS-Y can draw on
to provide support to FERD staff, who in turn will be equipped with the hardware necessary to
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ensure daily management of internal work, including coordination with development partners
and use of AIMS/Mohinga database.

. THE RECIPIENT

The Foreign Economic Relations Department (FERD) of the Ministry of Planning and Finance
(MoPF) will be the principal recipient of the proposed IT equipment and support infrastructure
for internet distribution.

. SCOPE OF WORK

The nature of this assignment means that work will be carried out in response to needs identified

by FERD staff and analysed jointly with the staff from AICS Yangon. Tasks to be carried out

are the following:

a) Purchase the IT equipment with the technical and brand specifications indicated by FERD

(or higher specifications);

b) Duly check that all products are originals and that they come with the related warranty;

¢) Install and set up the purchased equipment within 2 months from the date of contract

signature within the FERD of MoPF in Naypyidaw;

d) Check, in presence of an officer from AICS Yangon, that all purchased equipment is

functioning;

e) Run diagnostic tests on IT equipment after 3 months from installation. Tests will include:

+ Realtime network analyzing report (wire, wireless)

» Test print/scan reports for all printer/scanner and make sure they are functioning as
described in user manual

« Check make sure network related devices (switch, Access Point, router, etc..) are
functioning as described in user manual

» Check and make sure all windows and software can automatically update to latest
version and patched accordingly

» Check and make sure antivirus software and definition is up to date or it can update itself
automatically

» Make sure all devices are updated to latest firmware version.

» Check visually identifiable for all devices and make sure they are error free (Fan, LED,
power cable, RJ45, USB, Display, etc..)

» Check and make sure firewall device's policies are functioning as desired

» Power recycle all devices and make sure they function as desired after that

» All information must be documented (username, password, configuration, etc..) and make
sure they do not deviate from filed documents

. CONTRACTUAL MECHANISM, TIMING AND PAYMENT

The company will be contracted over a period of 6 months. The estimated value is up to EUR
158,600.00 EUR over this period. Please note that the payment will be settled in EURO only.
The value of the contract includes transportation, installation, running diagnostic tests after 3

months from installation, and labour costs related to both the provision of IT equipment and of
the infrastructure needed for internet distribution. W
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The contract will be awarded applying the Least Cost Solution (LCS) method. The payment will
be settled in four tranches:

Phase Tranche

Phase 1 Signature of the contract 15 % upon signature of the contract

Phase 2 Delivery of all IT items 40 % upon delivery of all IT items

Phase 3 Provisional handing over 35 % upon installation of IT equipment

and first testing and release of a
provisional handing over certificate

Phase 4 Final handing over 10% upon final testing of IT equipment
(running diagnostic tests) and release of
the final handing over certificate (The final
testing will be performed 3 months after
the issue of the provisional handing over
certificate of Phase 3)

The payment of each tranche will be released following a joint survey between the
Contractor, an AICS-Y representative and a FERD representative to check that the
deliverable of each phase has been successfully achieved.

During the time between the provision and installation and the final handing over (3 months), a
defects and liability period will run. During this period, the Client will verify the occurrence of
any defects and malfunctioning and, upon written notification to the supplier, the latter is due to
repair or substitute the malfunctioning item(s).

. REQUIREMENTS: TYPE OF IT AND INTERNET EQUIPMENT SPECIFICATIONS

a)

7.1. IT Equipment specifications
The required IT equipment to be purchased, along with its technical specifications and
quantity are detailed below.
The technical specifications indicated are mandatory (minimum requirement); whether the
IT equipment proposed by the Bidder has different (e.g superior) specifications, the Bidder
is required to explain them in detail.
The Bidder shall also highlight in its offer the warranty period of every proposed item. A
standard guarantee agreement is listed in the warranty column of the related product.
The IT equipment brands indicated are those already used by MoPF/FERD and are required
to ensure operational compatibility with existing equipment and therefore reduce ongoing
maintenance costs to be covered by MoPF.

IT Equipment Quantity Warranty

@ﬁ ¥ﬂgem




IT Equipment Brand Quantity Warranty
Dell XPS Tower 8930 Desktop " Dell 20 1 year for hardware devices but excluding
CPU- Core i7 Memory - 8GB damages caused by electricity fluctuation,
ITB : lighting, thundering, natural disaster and
HDD - 1T . misuse from user
DVD-RW, HDMI and Wifi
Speakers - 20
Dell 24” Monitor P2417H with _ Dell 20 | year for hardware devices but excluding
HDMI Port damages caused by electricity fluctuation,
lighting, thundering, natural disaster and
misuse from user.
UPS 1250 VA - Power Tree 20 1 year for hardware devices but excluding
: damages caused by electricity fluctuation,
lighting, thundering, natural disaster and
misuse from user.
XPS 7650 Laptop | Dell 20 1 year for hardware devices but excluding
512GB SSD. Core 17. 15.6” damages caused by electricity fluctuation,
’ e lighting, thundering, natural disaster and
St misuse from user.
Core 17
2016 Microsoft Windows and ~ _ Microsoft 40
Office Std. Government License -
Antivirus Software Kaspersky 40
Image Class LBP 7100N Laser " Canon 10 | year for hardware devices but excluding
Color Printer damages caused by electricity fluctuation,
lighting, thundering, natural disaster and
| misuse from user.
|
LBP 2900 Laser Printer Canon { 20 | year for hardware devices but excluding
| damages caused by electricity fluctuation,
lighting, thundering, natural disaster and
| misuse from user.
Image Runner Advance C5535i | Canon 2 One-Year Warranty upon service,
lour Cobier ; maintenance and spare parts NOT including
| S RIses ) PCB Cards, damages caused by electricity
fluctuation and damages caused by user's
misuse
Image Runner Advance 2545W ' Canon 2 One-Year Warranty upon service,
B/W Copier i maintenance and spare parts NOT including
p PCB Cards, damages caused by electricity
fluctuation and damages caused by user's
misuse
LB303 Projector including Panasonic 4 1 year for hardware devices but excluding |
Tripod : damages caused by electricity fluctuation, |
lighting, thundering, natural disaster and
misuse from user
Video Conferencing Facilities * Polycom 1 1 year for hardware devices but excluding

APC UPS

500 Series including 55° TV and :

damages caused by electricity fluctuation,
lighting, thundering, natural disaster and
misuse from user,

7.2. Support infrastructure for internet distribution specifications
The required items to be purchased to ensure internet distribution, along with their technical
specifications and are detailed below. The Bidder shall also highlight in its offer the
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warranty period of every proposed item.

Internet Services Quantity

Warranty

Internet Distribution

APs Ubiquity AC Pro 20 To be proposed by the Bidder
Router Fortigate 100 E 1 To be proposed by the Bidder
Router Yearly License Fee : 1 To be proposed by the Bidder
UTP AMP s 2500 To be proposed by the Bidder
UPS APC (2000VA) 1 To be proposed by the Bidder
PDU SJ 6 Way 13 Amp 1 To be proposed by the Bidder

Support Infrastructure*

Server Dell R740 1 To be proposed by the Bidder
NAS Synology (Model - 1 To be proposed by the Bidder
DS918+) + (4TB x 4)

Switch Cisco SG 200-26 3 To be proposed by the Bidder
Rack & Accessories SJ Smart 1 To be proposed by the Bidder
Rack 27U !

7.3. Other aspects
The Contractor should favourably consider calling
whenever possible.

on suppliers available on the local market

The assignment is expected to be executed by the company, who is responsible for

purchasing, installing at FERD in Naypyidaw and testing the IT equipment, in accordance

to the requirements of the ToRs.
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Project AID 11087 — CIG 75125586FA

Invitation to bid for IT equipment supply for FERD (Naypyidaw) for the project
activities of the Italian Agency for Development Cooperation — AID 11087.

ANNEX F
TECHNICAL OFFER

X X% (Pla Vioou_«.j check to (F\'\&uclr\l&d @'OCU.(\\@OJQ couse ot
rlot Enought fon spacioqy A {o;._ Gechrcol Deboils)

The technical offer consists in:
a) A control table that proves the availability of the items requested (see “Annex
A — Terms of reference” as well as the list below).
b) A project timeline chart that shows the contract execution timeline proposed
by the bidder based on the main milestones of i) delivery of products, ii)
installation, iii) run diagnostics;

Control table

- The bidder will declare that it is able to provide the correspondent requested
item with a signature on the relative “Availability” cell.

- If the correspondent requested item is not available, the bidder shall specify in
the following column (“If the item is not available, detail the alternative model
proposed (better characteristics, same brand”) the new item proposed, which
has to be of the same brand and of a superseding model (in terms of
characteristics). For these new items, the detail and the specification of the
technical characteristics have to be attached to the form.

IT Equipment Brand Quant | Availability | If the item is not Notes Type of
ity available, detail Warranty
the alternative
model proposed
(better
characteristics,
same brand).
Technical
specifications to
be attached
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Project AID 11087 — CIG 75125586FA

IT Equipment Brand Quant | Availability | If the item is not Notes Type of
ity available, detail Warranty
the alternative
model proposed
(better
characteristics,
same brand).
Technical

specifications to
be attached

. Dell XPS Tower 8930 Dell 120
Desktop
CPU- Core i7
: Memory - 8GB
HDD - 1TB
DVD-RW, HDMI and
Wwifi

Speakers - 20

Dell 24” Monitor P2417H Dell 20
with HDMI Port '

UPS 1250 VA  Power 20
Tree

XPS 7650 Laptop Dell 20
512GB SSD
Core I7

2016 Microsoft Windows Microsoft 40
and Office Std.
Government License

* Antivirus Software Kaspersky 40

Image Class LBP 7100N  Canon 10
. Laser Color Printer

LBP 2900 Laser Printer ~ Canon 20

Image Runner Advance  Canon 2
C5535i Colour Copier

Image Runner Advance ~ Canon 2
2545W B/W
Copier
LB303 Projector Panasonic 4
including Tripod
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Project AID 11087 — CIG 75125586FA

IT Equipment Brand Quant | Availability | If the item is not Notes Iype of
ity available, detail Warranty
the alternative
model proposed
(better

characteristics,
same brand).
Technical
specifications (o
be attached

Video Conferencing Polycom 1
Facilities 500 Series

» including 55’ TV and

- APCUPS

Internet Services Quantity Availability If the item is not available, Notes Type of
detail the alternative Warranty
model proposed (better

characteristics, same
brand). Technical
specifications to be

attached

Internet Distribution

APs Ubiquity AC Pro 20

Router Fortié#te 100 E ] T i _ B i )

.Ro-uter Yearly I;icense I;ee o 1: . - | I
UTPAMP 2300 _

[;I_’S I;’C_(ZOOOVA) - -I B _ ] _
-PD{J; SJ 6 Way 13 Amp - 1 _ T N

Support Infrastructure*

Serw;er Dell R740 - 1

NAS Synology Model - | - _ i
DS918+) + (4TB x 4)

Swit-ch éisco SG -200-26 o 3 _

Rack& AccessoriesST 1 =T e

Smart Rack 27U
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Transportation, Availability Notes

Installation and running
diagnostics tests (if any)

Transportation to
Naypyidaw

Installation in Naypyidaw

Running diagnostics test in
Naypydaw, 3 months after
installation

Timeline chart

- The Bidder is required to propose an execution timeline in which are listed the main
actions and periods over which the contract will be implemented.

- The timeline chart proposed by the Bidder has to consider the main actions and related
milestones of i) Delivery of IT equipment, ii) installation of IT equipment, iii) run
diagnostics of installed IT equipment;

- The selected Bidder will be responsible for executing the contract in accordance to the
proposed timeline. The execution of the contract will be verified against the timelines and
the milestones listed in the timeline chart.

- The Bidder can use the following timeline chart as an example, however the Bidder can
propose his own format provided that the main Phases, actions and deliverables are
clearly explained.
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Dell XPS Tower 8930

Dell XPS Tower 8930 Desktop

Desktop i
CPU-Care i7 CPU-Core i7
Memory-8GB Dell 20 HM;[':‘;;:SGB 6 to 8 weeks i::::rj::w:r::w
HDD-1T8B
DVD-RW, DVD-RW,
HDMI and Wifi e
Dell AC511 Stereo USB 1 Year Carry In Part and
Speakers pelt 20 Soundbar MNOO8 IWEES Service Warranty
Dell 24" Monitor N i
P2417H Dell 20 De'll 24" Monitor P2417H 6 to 8 weeks 3 Years C.arry In Part
with HDMI Port with HDMi Port and Service Warranty
1 year battery,
two years parts and
UPS 1250 VA Power Tree 20 UPS 1250 VA lifetime service
warranty
{Carry in)
Model-Deli XPS 15 (9570} Laptop Computer
Processor-8th Generation Intel(R) Core(TM) i7-8750H
Processor
(9M Cache, up to 4.1GHz, 6 cores)
Display-15.6" FHD (1920 x 1080) InfinityEdge Anti-
Glare Non-touch IPS
100% sRGB 400-Nits display
Backlit Keyboard {US/International) with Finger Print
Reader
Memory-16GB, 2x8GB, DDR4, 2666 MHz 1 year battery,
XSF;.SZZEGBSSSI;NOP Dell e Hard Disk-512GB M.2 2280 PCle Solid State Drive 5 to & weeks three years parts and
N Graphics-NVIDIA(R) GeForce(R) GTX 1050Ti with 4GB service warranty (Carry
Corei7 i
GDDRS in)
Wireless & BT-Killer 1535 802.11ac 2x2 WiFi and
Bluetooth
Battery-6-Cell 97WHTr Integrated
AC Adaptor-130W Power Adapter
Bag-Dell Essential Briefcase 15
Keyboard-Backlit Keyboard (US/International} with
Finger Print Reader
0/s-Windows 10 Home Plus Single Language English
System Management Software
Microsoft Office 30 Day Trial
McAfee Live Safe 12 month Subscription
2016 Microsoft Office Standard 2016 OLP NL
Windows and Office Std | Microsoft 40 (Gov) Window Professional 10
Government License SNGL OLP NL Legalization
GetGenuine 2 weeks Without Warranty
Antivirus Software Kaspersky 40 Kaspersky Antivirus Software 1 week Without Warranty
One year Warranty
upon Serice,
Canon Color Laser Printer Model LBP-611 Cn maintenance and spare
c/w-Cartridge 045 parts NOT
Specification-A 4 Size, 18 PPM (Mono), 18 PPM (Color} including Consumable,
Image Class LBP-7100N L o -600 x 600 dpi, Standard interface: High-Speed | i PCB
Laser Color Printer e -USB 2.0, USB Host, 10Base-T/100Base bt Cards,damages caused
-TX/1000Base-T Ethernet by
-UFR II, Mobile Print electricity fluctuation
-Device Memory: 1 GB and
-Monthly Duty Cycle: 30,000 Pages damages caused by
-Window Operating Systems: Window (10), user's misuse.
-Window (8.1), Window (8), Window (7},
-Mac OS X (*2) 10.7.5 & up, Linux {*2}
One year Warranty
upon Serice,
maintenance and spare
parts NOT
including Consumable,
LBP 2900 Laser Printer |Canon 20 LBP 2900 Laser Printer 1week &

:a used
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One year Warranty
upon Serice,
maintenance and spare
Image Runner Advance C5535i parts NOT
Celour Copier including Consurable,
Image Runner Advance Canon b 1 week PCB
C5535i Colour Copier Canon image RUNNER Cards,damages caused
ADVANCE Model IR ADV by
£5535i {Color) electricity fluctuation
and
damages caused by
user's misuse.
One year Warranty
upon Serice,
maintenance and spare
parts NOT
including Consumable,
Digital Multifunction el B Canon Digital Multifunction 1 week PCB
Copier Copier Model iR-2545W Cards,damages caused
by
electricity fluctuation
and
damages caused by
user's misuse.
3 years service
1 year parts and Lamp
) ) | warranty
:':;3:.:;01{::2; Panasonic 4 'll-':ic:; Projector Including 1 week for Projector
without warranty faor
Projector
Screen
RealPresence Group 500-
720p: Group 500 HD codec,
Premier, One Year,
RealPresence Group 500-720p:
’ Group 500 HD code, 1 year for Pdlycom and
Video Conferencing EagleEyelV-L camera LG TV
'Faciliti.es SOO'Series Polycom 1 LG TV 55" supporting UHD 4to 6 weeks |2 years warranty for
including 55" TV and APC Smart-UPS RT- APC Online
APC UPS 1000VA/700 Watt 230V (SURT UPS
1000XLI}

Internet Distribution

1 year warranty but
excluding
damages caused by

PDU-C-13A-06-UNI-XX

APS Ubiquity ACPro |20 Ubiquiti Unifi AP, AC PRO 1 wesk ;f;::gn e
Thundering,
natural disaster and
misuse from user
FG-100E "
Router Fortigate 100E (1 20 x GE RI45 Ports (including 2 x WAN 4 weeks el
warrany {Carry In)
ports, 1X
Router Yearly License 1 year 8 x 5 FortiCare and FortiGuard UTM
Fee Bundle
UTP AMP in meters 2500 Q:AA:A;J;;?ME' Cat Se, 4 prs, 24AWG, Sol, 1 week Without Warranty
AMP Smart UPS SRT 2200VA RM 230V 2 years warranty for
UPS APC (2000VA} 1 (Rack Mount) 2 week APC Online
SRT2200RMXLI ups
6 Way PDU with 3meter input cable and 13A
PDUSI6 Way13Amp |1 Universallnput Plug-Rack Mount Type 1 week Il.ﬂ:ears warranty (Carry

Support Infrastructure
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Server Dell R740

Dell Powaor| R740 Server
Chassis-Chassis with up to 8 x 2.5"
SAS/SATA Hard Drives for 2CPU
Configuration
CPU-Intel Xeon Silver 4114 2.2G,
10C/20T, 9.6GT/s , 14M Cache, Turbo, HT
(85W) DDR4-2400
2nd CPU-Intel Xeon Siiver 4114 2.2G,
10C/20T, 8.6GT/s , 14M Cache, Turbo, HT
(85wW)

DDR4-2400
Memory-16GB (2x8GB RDIMM, 2666MT/s,
Single Rank)

Hard Disk-4Nos x2TB 7,2K RPM SATA
6Gbps 512n 2.5in Hot-plug Hard Drive
Raid-No RAID
Raid Ctrl-PERC H730P RAID Controller,
2GB NV Cache, Adapter, Low Profile
Network-Broadcom 5720 QP 1Gb Network
Daughter Card
Optical Drive-DVD+/-RW,SATA, Int
Power Supply-Dual, Hot-plug, Redundant
Power Supply (1+1), 750W
Rack Rail-ReadyRails Sliding Rails With
Cable Management Arm
0O/S-Windows Server 2016
Standard, 16CORE,Factory Installed, No
Media,NO CAL
Windows Server 2016
Standard,16CORE,Media Kit
2 x MS2016 Standard Edition, Additional
License, 2 CORE,NO MEDIA/KKEY
iDRACS,Enterprise
OpenManage DVD Kit, Poweredge R740

6 to 8 weeks

3 years warranty

NAS Synology {Madel-
DS918+) (4TB x 4)

DS918+

4 Bay, Upto 48 TB (12 T8 drive x 4)
(Capacity may vary by RAID types),
Quad Core 1.5 burst up to 2.3 GHz, RAM: 4
GB DDR3LUp to8GB (4 GB x 2),

2 X Gb port, 2 x USB 3.0, 1 X eSATA Port,
M.2 Drive Slots -2,

Max Raw Capacity with Expansion Units
108 T8 (48 TB + 12 TB drive x 5)
(Capacity may vary by RAID types)
3.5"HDD4TBx 4

1 week

1 year warranty

Switch Cisco SG 200-26 (3

Cisco SG250-26 26 port Gigabit Switch
(5G250-26-K9-EU)

1 week

1 year warranty
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Toten Syntax G5-E Network Cabinet - 27U (Black) {800
x 1000 x 1388 (W x D x H) mm }
Standard Scope of Supply
» Full Vented Top Frame with Front/ Rear/ Sides Cable
Entrance
o 2 x Lift Off Type Side Door with Quick Release Catch
& Camlock
* 1 x Full Perforated Arc-Fold Front Door and Swing
Handle Lock (Hexagon Honey-Comb)

¢ 1 x Double Section Full Perforation Rear Door with

Rack & Accessories 5J Swing Handle Lock (Hexagon Honey-Comb)
Smart Rack 27U * (D8O Rack) 4 x 4” fan with Top Fan Tray, Guard & 1 week
Filter (Low Noise)
» (D1000 & Above Rack) 6 x 4" fan with Top Fan Tray,
Guard & Filter (Low Noise)
» 1 set Panel Mount Support
= 4 x Panel Mount with Unit Indication & Silk Screen
Numbering
= 1 x Base Frame with Provision of Cable Entrance
1 set of Heavy Duty Castor Wheel
*» 1set of Leveling Stand
* 2 x Vented Equipment Fixed Tray
¢ 1 Pkt of M6 Cage Nuts Assembly - 50pcs
* Finish with Epoxy Powder Coating - RAL 3004 Black
= (W800 Rack} 1 set 19" conversion kit
* (W800 Rack) 2 x Front Cable management c/w Cable
Ring

[TTansportaton; =~ : = o e = - . R
Installationand it (1 | ' =N 3,
running diagnostics iy ! . .
fests (fany) " | Availabllity ] INotes: ; Ve e R

without
warranty

Trasnportation to
Naypyidaw Yes, available
Installation in
Naypyidaw Ok, available
Running diagnostics
test in Naypyitaw, 3
months after

installation Sure, avaiable
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Month 3 fonth 2 Monlh 3 ionth 4 Monlh 5 Month &
WIIWZ W3 WA WL W2 W3 [W W1 W2 W3 [wa W1 w2 wi|wa Wi w2 |wi|wa|w!lw2|wsi|ws

Phase 1 Sij e of the contract

Deliverable 1 Contract is signed

Phase 2 Delivery of IT equip
Action x
Action y

Deliverable 2 |IT equi

Provisional handing over:

Lk installation of IT
equipment and first testing
Action x
Aclion y

Deliverbale 3 |IT equi

Final handing aver: final
Phase 3 testing of [T equipment
running diagnostic tests

Actian x
Actian v
Diagnostic of installed IT
Delvierable 4 |equi performed

Name Tid 2AR Lindd

Firm and m%, OON)pOJ)\j U\C‘\N:Q,DL = p =it

Position 6@0.\1;0'9,_‘ i ) (\OMochJ\— .-

Signature M

Date 1o July 2o1@

Cp\s Cveds 1o @&%ac,Lo,OL Aocwwa\k 10% Q%_c\m,,k_

A
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